

TENDER / SEBUTHARGA AWARDED UP TO OCTOBER

Item	Agensi Pelaksana	Tajuk Tender	Tarikh Tender		Kontraktor	Harga Kontrak (RM)	Tempoh Siap	Tarikh Mula	Tarikh Siap
			Dikeluar	Tutup					
15	PERHUTANAN	Pembangunan Taman Hydro Rafflesia Di Air Terjun Masakob	28.08.2010	02.09.2010	Reka Bena Enterprise	388,800.00	12 Minggu	14.10.2010	13.01.2011
16	PERHUTANAN	Kerja-Kerja Pengairan Plot-Plot Rafflesia Terpilih Di VJR Rafflesia	28.08.2010	02.09.2010	JB Enterprise	50,440.00	4 Minggu		
17	PERHUTANAN	Kerja-Kerja Membina Sebuah Trail Konkrit 1,620m Di VJR Rafflesia	28.08.2010	02.09.2010	Ficus Jaya	167,000.00	6 Minggu		
18	PERHUTANAN	The Construction Of 12-Foot Viewing Tower At The Summit Of Mt Trus Madi	28.08.2010	02.09.2010	Alwen Enterprise	72,250.00	8 Minggu		
19	PERHUTANAN	Kerja-Kerja Menaiktaraf Reception Centre FMU-10 Tambunan	28.08.2010	02.09.2010	Pitlin Enterprise	170,000.00	8 Minggu		
20	PERHUTANAN	Kerja-Kerja Membina Trusmadi Campers Cabin	28.08.2010	02.09.2010	Syarikat Nosorou Bersatu	126,500.00	8 Minggu		
21	PERHUTANAN	Kerja-Kerja Pengubahsuaian Climbers Cabin Di Gunung Trusmadi	28.08.2010	02.09.2010	Daya Usaha Enterprise	89,950.00	8 Minggu		
22	PERHUTANAN	Membekal Dan Memasang Signages Di Sepanjang Trail Trusmadi	28.08.2010	02.09.2010	Aim Millian Enterprise	93,600.00	8 Minggu		