

JAWATANKUASA PEMBUKAAN SEBUT HARGA SEDIA

TAJUK: KERJA-KERJA MENGUBAHSUAI DAN KERJA-KERJA 'M & E' (FASA 1) LOT G-6, LOT G-10 ('GROUND FLOOR'), LOT 1-3 & LOT 1-4 ('FIRST FLOOR'), BANGUNAN WINDROSE SQUARE, PENAMPANG BYPASS, UNTUK KOLEJ YAYASAN SABAH (KYS) BAGI "PROJEK PENUBUHAN PUSAT INKUBATOR PEMBANGUNAN KANDUNGAN KREATIF DI SABAH" DI BAWAH SABAH DEVELOPMENT CORRIDOR (SDC)

TARIKH TUTUP: 22/12/2011

JAM: 12.00 TENGAHARI

NO. SEBUT HARGA: KKYS/CREATIVE INKUBATOR/2/2011

TAWARAN DITERIMA: DUA PULUH EMPAT (24)

JENIS TAWARAN: BUMIPUTERA

JABATAN MEMPELAWA: KOLEJ YAYASAN SABAH (KYS)

Bil	Kod Penyebut Harga	Harga (RM)	Tempoh
1	1/24	1,002,727.04	24 MINGGU
2	2/24	964,325.60	18 MINGGU
3	3/24	962,013.00	16 MINGGU
4	4/24	851,486.00	11 MINGGU
5	5/24	955,832.33	16 MINGGU
6	6/24	997,654.30	36 MINGGU
7	7/24	838,921.00	18 MINGGU
8	8/24	957,858.00	17 MINGGU
9	9/24	999,876.64	16 MINGGU
10	10/24	924,850.00	8 MINGGU
11	11/24	996,911.00	18 MINGGU
12	12/24	821,661.00	28 MINGGU
13	13/24	1,194,099.00	16 -24 MINGGU
14	14/24	972,684.00	16 MINGGU
15	15/24	986,411.40	18 MINGGU
16	16/24	846,374.55	32 MINGGU
17	17/24	994,990.00	20 MINGGU
18	18/24	855,977.00	20 MINGGU
19	19/24	967,969.06	18 MINGGU
20	20/24	993,776.26	16 MINGGU

21	21/24	950,399.90	18 MINGGU
22	22/24	1,076,363.68	16 MINGGU
23	23/24	1,097,278.40	20 MINGGU
24	24/24	883,878.24	18 MINGGU