No.	Implementing Agency	Tender Title	Tender Date		Contractor	Contract Sum (RM)	Contract Period	Commencement Date	Completion Date
			Opening	Closing					
1	POIC Sabah Sdn. Bhd.	Proposed Container Terminal And Associated Infrastructure Works At Phase 3b, Lahad Datu POIC, Sabah	03 Jun 2013	01 Jul 2013	Sri Jutaya Sdn. Bhd.	394,959,654.30	36 months	02 Dec 2013	01 Dec 2016