

JAWATANKUASA PEMBUKAAN TENDER SEDIA

**TAJUK: PROJEK DI BAWAH KORIDOR PEMBANGUNAN SABAH (SDC) KOTA
BELUD INTEGRATED LIVESTOCK CENTRE (KBILC) – EARTHWORK
CONTRACT**

TARIKH TUTUP: 23/08/2010

JAM: 12.00 TENGAHARI

NO. TENDER: SEDIA/02/10

TAWARAN DITERIMA: TIGA PULUH TUJUH (37)

JENIS TAWARAN: BUMIPUTERA

JABATAN MEMPELAWA TENDER: SEDIA - PUBM QUANTITY SURVEYORS SDN BHD

BIL.	JUMLAH HARGA (RM)	TEMPOH SIAP/ BEKALAN
1/37	6,065,050.00	4 BULAN
2/37	5,573,060.00	4 BULAN
3/37	5,568,070.00	4 BULAN
4/37	5,548,580.00	4 BULAN
5/37	5,607,620.00	4 BULAN
6/37	5,295,446.00	4 BULAN
7/37	6,993,232.00	4 BULAN
8/37	7,303,045.00	4 BULAN
9/37	5,410,000.00	4 BULAN
10/37	9,662,550.00	4 BULAN
11/37	6,309,406.00	4 BULAN
12/37	6,770,040.00	4 BULAN
13/37	5,138,526.00	4 BULAN
14/37	5,194,318.00	4 BULAN
15/37	5,438,550.00	4 BULAN
16/37	11,875,000.00	4 BULAN
17/37	4,861,234.00	4 BULAN
18/37	5,600,000.00	4 BULAN
19/37	6,914,730.00	4 BULAN
20/37	5,488,820.00	4 BULAN
21/37	5,435,130.00	4 BULAN
22/37	5,680,000.00	4 BULAN
23/37	5,480,000.00	4 BULAN
24/37	5,099,218.00	4 BULAN
25/37	7,438,550.00	4 BULAN
26/37	5,599,460.00	4 BULAN
27/37	5,436,968.00	4 BULAN
28/37	4,888,092.00	4 BULAN
29/37	5,450,040.00	4 BULAN
30/37	5,351,874.00	4 BULAN
31/37	5,338,812.00	4 BULAN
32/37	7,528,620.00	4 BULAN
33/37	5,898,420.00	4 BULAN
34/37	NIL	4 BULAN
35/37	4,834,377.00	4 BULAN
36/37	9,681,550.00	4 BULAN
37/37	6,558,414.00	4 BULAN